

Bidder:	Messing	Kreiling			
Date/Time Received	09/15/2020 9:30AM	09/15/2020 10:00AM			
Received Addendum	N/A	N/A			
Base Bid including Contingency	\$189,000.00	\$188,264.00			
Warranty Term	20 Year	20 Year			
Earliest Delivery Date	3/1/2021	11/2/2020			
Expected Project Completion	5/1/2021	12/7/2020			
Additional Cost:	\$75.00/sf Brick Replacement	\$78.75/sf Brick Replacement			
	\$14.00/sf Masonry Joints	\$14.70/sf Masonry Joints			
	\$8.50/sf Sealant Replacement				